

**NAME OF WORK: RFQ cum RFP for Techno-economic Analysis and Environment Impact Assessment for Feasibility of Sea / Brackish Water Desalination Plant in DSIR**

**Addendum No. 03**

<b>Sr. No</b>	<b>Page No</b>	<b>Clause No</b>	<b>Original Clause</b>	<b>To be replaced by</b>
1.	29	Addendum No. 01	1. Site Visit: Shall be conveyed based on opening of lockdown	1. Site Visit: Bidders can conduct site visit on their own as per their own convenience. The requisite information has been provided as obtained through drone survey as uploaded on nprocure website vide addendum No. 2
2.	29	RFP document Clause 2.16	<ol style="list-style-type: none"> <li>1. Bid due Date (online submission) at 1500 Hrs : 24.06.2020</li> <li>2. Physical submission at 1500 Hrs: 24.06.2020</li> <li>3. Bid opening date (same as physical submission date 1530 Hrs) : 25.06.2020</li> </ol>	<ol style="list-style-type: none"> <li>1. Bid due Date (online submission) at 1500 Hrs : 23.07.2020</li> <li>2. Physical submission of bids at 1500 Hrs: 24.07.2020</li> <li>3. Bid opening date: 28.07.2020 at 1530 HRS</li> </ol>
3.	2	Instructions to Bidder for e-Tendering  Point 4 Sr.no. (ii)	The Employer shall open on-line received Technical BIDs at 1530 hours IST on the BID Opening Date, in the presence of the Bidders, who choose to attend. Technical Bid of only those Bidders shall be online opened whose documents listed at clause 2.8.5 of the RFP have been physically received. The physical submission of bid documents shall be accepted till 1500 HRS on Bid Opening date. The Employer will subsequently examine and evaluate the BIDs in accordance with the provisions of Section 2 of RFP.	<p>Due to COVID-19 restrictions it is not possible to provide physical witnessing of bid opening to the bidders and the bids are required to be kept for decontamination before opening. The Employer shall open the Technical Bids on 28 July 2020 at 1530 HRS at their office by providing online video conferencing presence to bidders, who choose to attend. Bidders will be provided a link to attend the bid opening online through Microsoft Team Software.</p> <p>Bidders are requested to provide their acceptance for participation for this revised arrangement by sending email (before 24 July 1500 HRS) on <a href="mailto:dbrahmbhatt@dicdl.in">dbrahmbhatt@dicdl.in</a> and also provide a signed copy</p>

**NAME OF WORK: RFQ cum RFP for Techno-economic Analysis and Environment Impact Assessment for Feasibility of Sea / Brackish Water Desalination Plant in DSIR**

Sr. No	Page No	Clause No	Original Clause	To be replaced by
				<p>letter separately along with their Original Bid submission in the following format:</p> <p><b>Date:</b>  <i>“We hereby accept to the arrangement for opening of the original physical Bid by the Employer in their office and in agreement for witnessing online at our end through video conferencing.</i></p> <p><i>We further agree and will ensure that the physical bid submission will be done within the date and time (24 July 2020 on or before 1500 HRS).</i></p> <p><i>The following is our official email address for sending the link for providing video conferencing link for opening of Technical bids: ..... ”</i></p> <p><b>(Bidder)</b>  <b>(Designation)</b></p>
4.	23	RFP document clause 2.9.4 Minimum Qualification Criteria  Sr. No. A	Experience in consultancy services for feasibility studies and techno-economic viability studies for seawater desalination projects with at least 1 project completed in last 10 years, of which the minimum capacity should not be less than 10 MLD.  The consultant should have as part of his study completed the environmental impact assessment	1. Experience in consultancy services for feasibility studies and techno-economic viability studies for seawater desalination projects with at least 1 project completed in last 10 years, of which the minimum capacity should not be less than 10 MLD.  and

**NAME OF WORK: RFQ cum RFP for Techno-economic Analysis and Environment Impact Assessment for Feasibility of Sea / Brackish Water Desalination Plant in DSIR**

Sr. No	Page No	Clause No	Original Clause	To be replaced by															
			studies for one of the eligible project in full scope of work, including impact assessment and obtained clearances from the respective state/ central Government agencies.	<p>2. The consultant should have completed the Environment Impact Studies for one eligible project of capacity as in 1 above and obtained clearances from the respective state/ central Government agencies.</p> <p>The experience in respect of 1 &amp; 2 can be in same work or separate work and by lead bidder and/ or JV Bidder.</p>															
5.	106		<p>The prices shall remain firm during entire period of services envisaged in the RFQ cum RFP. The Consultancy fee will be paid in accordance with the following milestone base payment schedule:</p> <table border="1"> <thead> <tr> <th>Sr. No.</th> <th>Work Output</th> <th>Payment schedule</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Submission of inception report (End of Milestone 1 at closure of 1st Month)</td> <td>10% of the fees after 'Acceptance' of final "Inception Report", as completion of all work under Milestone – 1.</td> </tr> </tbody> </table>	Sr. No.	Work Output	Payment schedule	1	Submission of inception report (End of Milestone 1 at closure of 1st Month)	10% of the fees after 'Acceptance' of final "Inception Report", as completion of all work under Milestone – 1.	<p>The prices shall remain firm during entire period of services envisaged in the RFQ cum RFP. The Consultancy fee will be paid in accordance with the following milestone base payment schedule:</p> <table border="1"> <thead> <tr> <th>Sr. No.</th> <th>Work Output</th> <th>Payment schedule</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Submission of inception report (End of Milestone 1 at closure of 1.5 Month)</td> <td>10% of the fees after 'Acceptance' of final "Inception Report", as completion of all work under Milestone – 1.</td> </tr> <tr> <td>2</td> <td>Submission of 'Field study report (End of Milestone 2A at closure of 4<sup>th</sup> Month)</td> <td>15% of the fees on 'Acceptance' of the "Field study report" as completion of all work under Milestone 2A</td> </tr> </tbody> </table>	Sr. No.	Work Output	Payment schedule	1	Submission of inception report (End of Milestone 1 at closure of 1.5 Month)	10% of the fees after 'Acceptance' of final "Inception Report", as completion of all work under Milestone – 1.	2	Submission of 'Field study report (End of Milestone 2A at closure of 4 <sup>th</sup> Month)	15% of the fees on 'Acceptance' of the "Field study report" as completion of all work under Milestone 2A
Sr. No.	Work Output	Payment schedule																	
1	Submission of inception report (End of Milestone 1 at closure of 1st Month)	10% of the fees after 'Acceptance' of final "Inception Report", as completion of all work under Milestone – 1.																	
Sr. No.	Work Output	Payment schedule																	
1	Submission of inception report (End of Milestone 1 at closure of 1.5 Month)	10% of the fees after 'Acceptance' of final "Inception Report", as completion of all work under Milestone – 1.																	
2	Submission of 'Field study report (End of Milestone 2A at closure of 4 <sup>th</sup> Month)	15% of the fees on 'Acceptance' of the "Field study report" as completion of all work under Milestone 2A																	

**NAME OF WORK: RFQ cum RFP for Techno-economic Analysis and Environment Impact Assessment for Feasibility of Sea / Brackish Water Desalination Plant in DSIR**

Sr. No	Page No	Clause No	Original Clause		To be replaced by			
			2	Submission of 'Field study report (End of Milestone 2A at closure of 4 <sup>th</sup> Month)	20% of the fees on 'Acceptance' of the "Field study report" as completion of all work under Milestone 2A	3	Submission of 'Feasibility report' (End of Milestone 2B at closure of 5 <sup>th</sup> Month)	10% of the fees on 'Acceptance' of the final "Feasibility report" to be considered as completion of all work under Milestone -2B.
			3	Submission of 'Feasibility report' (End of Milestone 2B at closure of 5 <sup>th</sup> Month)	15% of the fees on 'Acceptance' of the final "Feasibility report" to be considered as completion of all work under Milestone - 2B.	4	Submission of Environment Impact Assessment report (End of Milestone 3 at closure of 9 <sup>th</sup> month, with any spill over work to conclude at the end of 14 <sup>th</sup> month as Milestone 6.	20% of the fees after conditional 'Acceptance' of the "Environmental Impact Assessment" report. Separate payment schedule mentioned in Milestone 6 for any spill over work.
			4	Submission of Environment Impact Assessment report (End of Milestone 3 at closure of 9 <sup>th</sup> month, with any spill over work to conclude at the end of 14 <sup>th</sup> month	20% of the fees after conditional 'Acceptance' of the "Environmental Impact Assessment" report. Separate payment schedule mentioned in Milestone 6 for any spill over work.	5	Submission of 'Techno-Economic report' (End of Milestone 4, at the closure of 10 <sup>th</sup> month)	20% of the fees 'Acceptance' of "Techno-Economic report" to be considered completion of all work under Milestone 4.
						6	Submission of 'Tender documents' (End of Milestone 5, at the closure of 12 <sup>th</sup> month)	15% of the fees on 'Acceptance' of "Tender documents" to include completion of all work under Milestone 5.

**NAME OF WORK: RFQ cum RFP for Techno-economic Analysis and Environment Impact Assessment for Feasibility of Sea / Brackish Water Desalination Plant in DSIR**

Sr. No	Page No	Clause No	Original Clause		To be replaced by		
				as Milestone 6.	7	Submit remaining work as part of Milestone 3 (If any) towards final 'Acceptance' on EIA document. Include all work as mentioned in Milestone 6.  Submission of application, providing technical assistance and handholding to obtain clearances from State / Central Government Authorities (End of Milestone 6 at the closure of 15 <sup>th</sup> month).	4% of the fees on submission of application to state and state Government CRZ clearances.  4% of the fees towards providing technical assistance to Authority on required CRZ, including representing/ delegating the 'Authority' in all meetings as required leading to final meeting for 'Acceptance' by central Government agencies.  2% of the fees after receiving letter of acceptance for 'Environmental clearances for the desalination project' from state central Government agencies
		5	Submission of 'Techno-Economic report' (End of Milestone 4, at the closure of 10 <sup>th</sup> month)	15% of the fees 'Acceptance' of "Techno- Economic report" to be considered completion of all work under Milestone 4.			
		6	Submission of 'Tender documents' (End of Milestone 5, at the closure of 12 <sup>th</sup> month)	10% of the fees on 'Acceptance' of "Tender documents" to include completion of all work under Milestone 5.			
					Total payment	100%	

**NAME OF WORK: RFQ cum RFP for Techno-economic Analysis and Environment Impact Assessment for Feasibility of Sea / Brackish Water Desalination Plant in DSIR**

Sr. No	Page No	Clause No	Original Clause		To be replaced by
			<p>7 Submit remaining work as part of Milestone 3 (If any) towards final 'Acceptance' on EIA document. Include all work as mentioned in Milestone 6.</p> <p>Submission of application, providing technical assistance and handholding to obtain clearances from State / Central Government Authorities (End of Milestone 6 at the</p>	<p>4% of the fees on submission of application to state and central Government as mandatory for CRZ clearances.</p> <p>4% of the fees towards providing technical assistance to Authority on required CRZ, including representing/ delegating the 'Authority' in all meetings as required leading to final meeting for 'Acceptance' by state/central Government agencies. 2% of the fees after receiving letter of acceptance for 'Environmental clearances for the desalination project' from sate central Government agencies</p>	

**NAME OF WORK: RFQ cum RFP for Techno-economic Analysis and Environment Impact Assessment for Feasibility of Sea / Brackish Water Desalination Plant in DSIR**

Sr. No	Page No	Clause No	Original Clause		To be replaced by
			closure of 15 <sup>th</sup> month).		
			Total payment	100%	
6.	105	III. Special Conditions of Contract, Clause No- 6.2.3.	The duration of assignment shall be 14 (Fourteen) months with option to extend with mutual written agreement.		The duration of assignment shall be 15 (Fifteen) months with option to extend with mutual written agreement.
7.	79	5.4 scope of work	Any fees (if applicable) as stipulated by MoEF &CC (Government Authority), to obtain CRZ clearance, will be paid by the 'Authority', at the time of application.		Any fees (if applicable) as stipulated by State CGZMA and MoEF &CC (Government Authority), to obtain CRZ clearance, will be paid by the 'Authority', at the time of application.
8.	-	-	BG for Bid Security, PBG		NOTE >> BGs for Bid Security and PBG shall not be acceptable from YES Bank and Bids accompanying such BG are liable not be considered. Advance approval of

**NAME OF WORK: RFQ cum RFP for Techno-economic Analysis and Environment Impact Assessment for Feasibility of Sea / Brackish Water Desalination Plant in DSIR**

Sr. No	Page No	Clause No	Original Clause	To be replaced by
				Employer is required for submission of PBG, if so desired by the Consultant.
9.	30	2.17	2.1.13 Point No. 3 Duration of project: 14 (Fourteen) months.	2.1.13 Point No. 3 Duration of project: 15 (Fifteen) months.
10.	110	Annexure A : Form of Bank Guarantee for Performance Security  Last line of page 110	This guarantee shall be valid for a period of 17 months i.e. up to 3 months beyond the expiry of contract of 14 months.	This guarantee shall be valid for a period of 18 months i.e. up to 3 months beyond the expiry of contract of 15 months.
11.	15	2.6.8 i)	Number of members in a consortium shall not exceed 2 (two)	Number of members in a consortium shall not exceed 4 (four)
12.	41	Form 3D: Format for Joint Bidding Agreement (in case of JV/ consortium)	The above mentioned parties of the [FIRST AND SECOND ] PART are collectively referred to as the "Parties" and each is individually referred to as a "Party".	The above mentioned parties of the [FIRST, SECOND, THIRD AND FOURTH (as per number of JV partners) ] PART are collectively referred to as the "Parties" and each is individually referred to as a "Party".